
(March 13, 1995)1
The Contracting Agency has obtained a United States Coast Guard Bridge Permit2
for this project.  A copy of Bridge Permit *** $$1$$ *** is available in the3
Engineer's office for the Contractor's information.4

5
The Contractor shall furnish, install, maintain, and remove all temporary6
navigation lights, signs, signals, and any other warning devices required by the7
Coast Guard and as required for public safety on all falsework, cofferdams, or8
other temporary structure in the waterway.9

10
The Contractor shall comply with all Coast Guard requirements inclusive of the11
following Bridge Permit conditions:12

13
1. The construction of falsework, cofferdams or other obstructions, if14

required, shall be in accordance with plans submitted to and approved15
by the Commander, 13th Coast Guard District, prior to construction of16
the bridge.  All work shall be so conducted that the free navigation of the17
waterway is not unreasonably interfered with and the present navigable18
depths are not impaired.  Timely notice of any and all events that may19
affect navigation shall be given to the District Commander during20
construction of the bridge.  The channel or channels through the21
structure shall be promptly cleared of all obstructions placed therein or22
caused by the construction of the bridge to the satisfaction of the District23
Commander, when in the District Commander's judgment the24
construction work has reached a point where such action should be25
taken, but in no case later than 90 calendar days after the bridge has26
been opened to traffic.27

28
2. $$2$$29

30
The Contractor shall notify the Coast Guard in writing, with a copy to the Project31
Engineer, of the work start date at least seven calendar days before beginning32
any site work and shall at that time designate the Contractor's authorized33
representative, and work phone number, for coordination on matters that relate to34
Coast Guard approvals and requirements.35

36
The Contractor's applications for required Coast Guard construction approvals for37
this project shall include, but not be limited to, cofferdams, falsework, temporary38
navigation lighting, work bridges, and other obstructions.  These applications shall39
be submitted to the Coast Guard by the Contractor, with a copy to the Project40
Engineer, a minimum of 20 calendar days in advance of the scheduled work.  A41
schedule of when the work is to be performed and when the obstructions are to be42
permanently removed shall be a part of the Contractor's application.43

44
The Contractor shall provide the Coast Guard and the Project Engineer with45
prompt verbal notice, followed by written notice, of any subsequent changes to46
this proposed schedule.47

48
A copy of all Coast Guard approvals shall be provided to the Project Engineer49
upon receipt but not later than prior to beginning work on the items of work50
involved.51

52
By the 20th of each month, the Contractor shall furnish the Project Engineer a53
schedule of the work expected to be performed in the next two months.  The54
Project Engineer will transmit this information through the Bridge and Structures55
Office to the Coast Guard so that interested users of the waterway can be notified.56

57



The Coast Guard contact is:1
2

Bridge Specialist3
Aids to Navigation Branch4
Thirteenth Coast Guard District5
915 Second Avenue6
Seattle, WA 98174-10677
Telephone: (206) 220-72708

9
All costs in connection with furnishing, installing, maintaining, and removing10
temporary navigation lights, signs, signals, or other warning devices shall be11
included in the contract prices for the items of work involved.12

13
All costs incurred in obtaining the required Coast Guard approvals and in14
complying with all requirements specified herein shall be included in the contract15
prices for the items of work involved.16

17
All costs in connection with delays in the construction caused by the Contractor's18
failure to obtain the necessary Coast Guard approvals shall be at the Contractor's19
expense.20


